ASCENSORE DA CANTIERE CON CABINA CHIUSA MT1500E

	WII 1500E									
Altezza di sbarco	Tralicci	Kit ancoraggio	Guidacavo	Cavo alimentazione	MT1500E con					
m.	nr.	nr.	nr.	m.	radiocomando					
10,50	7	2	1	35	€ 46.809,79					
12,00	8	2	1	35	€ 47.113,63					
13,50	9	2	1	35	€ 47.417,47					
15,00	10	3	1	35	€ 47.827,06					
16,50	11	3	1	35	€ 48.130,90					
18,00	12	3	1	35	€ 48.434,74					
19,50	13	3	2	35	€ 48.777,22					
21,00	14	4	2	35	€ 49.186,80					
22,50	15	4	2	35	€ 49.490,64					
24,00	16	4	2	35	€ 49.794,48					
25,50	17	4	2	35	€ 50.098,32					
27,00	18	5	2	35	€ 50.507,90					
28,50	19	5	2	35	€ 50.811,74					
30,00	20	5	3	35	€ 51.154,22					
31,50	21	5	3	35	€ 51.458,06					
33,00	22	6	3	40	€ 51.907,25					
34,50	23	6	3	40	€ 52.211,09					
36,00	24	6	3	45	€ 52.554,53					
37,50	25	6	3	45	€ 52.858,37					
39,00	26	7	3	45	€ 53.267,95					
40,50	27	7	4	50	€ 53.650,03					
42,00	28	7	4	50	€ 53.953,87					
43,50	29	7	4	50	€ 54.257,71					
45,00	30	8	4	55	€ 54.706,90					
46,50	31	8	4	55	€ 55.010,74					
48,00	32	8	4	55	€ 55.314,58					
49,50	33	8	4	55	€ 55.618,42					
51,00	34	9	5	60	€ 56.106,24					
52,50	35	9	5	60	€ 56.410,08					
54,00	36	9	5	60	€ 56.713,92					
55,50	37	9	5	65	€ 57.057,36					
57,00	38	10	5	65	€ 57.466,94					
58,50	39	10	5	65	€ 57.770,78					
60,00	40	10	6	70	€ 58.152,86					
61,50	41	10	6	70	€ 58.456,70					
63,00	42	11	6	70	€ 58.866,29					
64,50	43	11	6	70	€ 59.170,13					
66,00	44	11	6	75	€ 59.513,57					
67,50	45	11	6	75	€ 59.817,41					
69,00	46	12	6	75	€ 60.226,99					
70,50	47	12	7	80	€ 60.609,07					
70,30	48	12	7	80	€ 60.009,07					
	48	12	7	80	€ 60.912,91 € 61.216,75					
73,50	4 3	1 12	<u>'</u>	1 00	01.210,/3					

ASCENSORE DA CANTIERE CON CABINA CHIUSA

MT1500E

Altezza di sbarco	Tralicci	Kit ancoraggio	Guidacavo	Cavo alimentazione	MT1500E con
m.	nr.	nr.	nr.	m.	radiocomando
75,00	50	13	7	85	€ 61.665,94
76,50	51	13	7	85	€ 61.969,78
78,00	52	13	7	85	€ 62.273,62
79,50	53	13	8	85	€ 62.616,10
81,00	54	14	8	90	€ 63.065,28
82,50	55	14	8	90	€ 63.369,12
84,00	56	14	8	90	€ 63.672,96
85,50	57	14	8	95	€ 64.016,40
87,00	58	15	8	95	€ 64.425,98
88,50	59	15	9	95	€ 64.768,46
90,00	60	15	9	100	€ 65.111,90
91,50	61	15	9	100	€ 65.415,74
93,00	62	16	9	100	€ 65.825,33
94,50	63	16	9	100	€ 66.129,17
96,00	64	16	9	105	€ 66.472,61
97,50	65	16	9	105	€ 66.776,45
99,00	66	17	10	105	€ 67.224,67
100,50	67	17	10	110	€ 67.568,11
102,00	68	17	10	110	€ 67.871,95
103,50	69	17	10	110	€ 68.175,79
105,00	70	18	10	115	€ 68.624,98
106,50	71	18	10	115	€ 68.928,82
108,00	72	18	10	115	€ 69.232,66
109,50	73	18	11	115	€ 69.575,14
111,00	74	19	11	120	€ 70.024,32
112,50	75	19	11	120	€ 70.328,16
114,00	76	19	11	120	€ 70.632,00
115,50	77	19	11	125	€ 70.975,44
117,00	78	20	11	125	€ 71.385,02
118,50	79	20	11	125	€ 71.688,86
120,00	80	20	12	130	€ 72.070,94
121,50	81	20	12	130	€ 72.374,78
123,00	82	21	12	130	€ 72.784,37
124,50	83	21	12	130	€ 73.088,21
126,00	84	21	12	135	€ 73.431,65
127,50	85	21	12	135	€ 73.735,49
129,00	86	22	12	135	€ 74.145,07
130,50	87	22	13	140	€ 74.527,15
132,00	88	22	13	140	€ 74.830,99
133,50	89	22	13	140	€ 75.134,83
135,00	90	23	13	145	€ 75.584,02
136,50	91	23	13	145	€ 75.887,86